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3. Description of Tasks

This contract task order is broken down into four different tasks. Since a private citizen owns the
Bremerton Auto Wrecking Yard Landfill, the contractor does not have free access to the property
for the work performed in task 3.3. The contractor will need to coordinate all access to the
landfill with the Navy. Access will be between 9:00 a.m. to 5:00 p.m. In addition, access to the
property is via an easement on property currently occupied by Airport Auto Wrecking Yard. The
contractor will provide Engineering Field Activity, Northwest, with ten working days notice prior to
starting fieldwork with an estimate of the duration of fieldwork.

3.1 Develop of a Sampling and Analysis plan:
Develop a Sampling and Analysis plan (SAP) for the Bremerton Auto Wrecking Yard Landfill to
allow the site to be scored under the WARM system. Both the Navy and Ecology will review and
comment on the plan. Observations and environmental information collected during the sample
event shall be completed on the Site Hazard Assessment Data Collection Summary Sheets. The
sampling plan developed shall contain, but is not limited to the following:

Socil sampling:
A total of ten samples will be coliected for the soil sampiling. Two samples will be
coliected upstream and downstream of the landfill in Gorst Creek ravine. Two samples
will be collected on the forward and backside of the landfill. The remaining sampies will
be collected on the top of the landfill.
The samples will be analyzed for the following:

Total Priority Pollutant Metals (EPA Method 6010/7000)

TCLP PP Metals (EPA Methods 1311/6000/7000)

Mercury (USEPA Method 6020)

Total Petroleum Hydrocarbons (WSDOE Method WTPH-G Modified)

TPH-Diesel (WTPH-D Modified)

PCB (EPA Method S\W-846)

Groundwater sampiing:

The contractor shall identify existing groundwater wells near the landfill for possible
groundwater testing. The contractor shall investigate to determine if groundwater
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inclusion in this SHA. New ground water welis will not be instailed as part of this
fask order.

Surface water:

Surface water from Gorst Creek, a seasonal creek, was collected by HongWest &
Associates Inc. The sample results, up stream and downstream of the tandfill will

The SAP shall also include a plan for surveying the subject parcel of land (the exact property
boundary address of landfill property, Kitsap County Tax Assessor Parcel No. D-012301-4-022-
1005, Section 1 T23N R1W NEY of SE%, known as the Bremerton Auto Wrecking Landfill).is
unknown and numerous vehicles frofMm’ the wrecking-yard could. be located within the property
boundary. The contractor shall resurvey the boundaries for the landfill, establish monuments for
further reference points, and provide markers for establishing the easement for access to the
tandfill and the boundaries of the landfill property.

3.2 Develop a Health and Safety Plan:
Develop a Health and Safety Plan. It should be noted that waste is spread on the
ground. The Navy will review and comment on the plan.
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3.3 Sampling and Analysis
Upon approval of both task 3.1 and task 3.2, the contractor shall sample in accordance
with the approved sampling and analysis plan. As required by Model Control Toxics
Act, split samples will be taken and provided to the owners of the landfill upon request.
The contractor shall develop a photo log of the site.

3.4 Report
A report will be generated containing the sample results will be provided to both the
Navy and Ecology for review and comment. The samples will be compared to Medel
Toxics Control Act Method A for Soil and Method B for groundwater and surface water.

4, SCHEDULE OF EVENTS AND DELIVERABLES
Deliverables Task Quantity | Completion Schedule *
Sampling and Analysis Plan 31 2 45 days
Health and Safety Plan 3.2 2 45 days
Site Hazard Assessment Report 34 2 180 days

* Days from award of the coentract
6. POINT OF CONTACT:

Bill Clamo, PE  clarnobr@efanw.navfac.navy.mil
Remedial Project Manager

Engineering Field Activity, Northwest

19917 7th Ave NE

Poulsbo, WA 98370

Phone; (360) 386-0261

Fax: (360) 396-0857
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